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FIRST AMENDMENT TO LEASE AND OPERATING AGREEMENT 
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THI S AMENDMENT (this "Amendment") is made as of the 30th 

day of November, 1993 between PHILADELPHIA REGIONAL PORT AUT~~~kf~~ a body 

corporate and politic created as a public authority and instrumentality of the 

Commonwealth of Pennsylvania ("PRPA") and ASTRO HOLDINGS, INC., a Pennsylvania 

corporation ("Astro"). 

W I T N E S S E T H: 

A. Pursuant to that certain Amended and Restated Lease and Operating 

Agreement between PRPA and Holt Cargo Systems, Inc. ("Holt") dated December 30, 

1990 (herein referred to as the "Lease") filed with the Federal Maritime 
224-200233 - 007 

Commission ("FMC") effective January 2 , 1991 (FMC No.: ), PRPA 

leased to Holt, and Holt leased from PRPA, certain real property and 

improvements commonly known as the Packer Avenue Marine Terminal, Pier 96 

South, Pier 98 South and Pier 100 South, as well as certain Cranes (as defined 

in the Lease) all located in Philadelphia, Pennsylvania. 

B. Pursuant to that certain Assignment of Lease between Holt and 

Astro dated June 14, 1991 Holt assigned to Astro, which assumed from Holt, all 

of Holt's right, title and interest in and to the Lease. 

C. The parties now desire to amend the Lease as hereinafter more 

particularly set forth. 

w ... ... ... -..w 

.. 
1 



NOW, THEREFORE, in consideration of the mutual promises herein set 

forth and intending to be legally bound hereby, the parties hereto covenant and 

agree as follows: 

1. Effective Date. This Amendment shall become effective on the 

date bn which an executed copy of this Amendment is filed with the FMC in 

accordance with the Shipping Act of 1984 (the "First Amendment Effective 

Date"). PRPA shall cause this Amendment to be filed with the FMC promptly 

following the execution and delivery hereof. 

2. Definitions. Unless otherwise defined in this Amendment, all 

terms defined in the Lease shall have the meanings ascribed to them in the 

Lease when used in this Amendment. 

3. Building 1-1A; DRPA Parcel Roadway; Double Pre-
Action Sprinkler System; Gate House Parcel Demolition. 

(a) Exhibit H of the Lease is amended by deleting Item VIII, 

"Building Six Extension", and inserting the following in its stead: 

VIII. Phase 2 of Building 1-1A; New Access Roadway; 
Double ·Pre-Action Sprinkler System; Gate House 
Parcel Demolition. 

Maximum Cost: $2,250,000 

Description: 

(i) PRPA will enclose the rema1n1ng area between 
Buildings 1 and lA (south of the Phase I construction 
undertaken by Astro pursuant to Item 7 of Exhibit I 
attached to the Lease) consisting of between 
approximately 37,500 square feet of space and 
approximately 39,500 square feet of space. Such space, 
together with the Phase I construction undertaken by 
Astro, shall be referred to as "Building l- 1A". 
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Approximately 31,500 square feet of this newly enclosed 
area will be refrigerated with installation of 
appropriate interior walls and refrigeration equipment 
capable of maintaining a constant temperature of zero 
degrees Fahrenheit (0°) therein, and shall be usable as 
either a cooler or a freezer. The remaining area will 
be used for a loading dock, with appropriate office 
spaces on both the north and south loading docks for 
small shipping offices. PRPA shall let bids for 
construction of the aforesaid refrigerated area and the 
purchase and installation of all refrigeration equipment 
intended to be installed therein . . If and in the event 
that the bids received permit PRPA to construct the 
refrigerated space and purchase and install the 
necessary refrigeration equipment, as well as perform 
the work set forth in paragraph (ii) below, without 
exceeding the Maximum Cost set forth above, PRPA shall 
promptly undertake both such construction and the 
purchase and installation of such equipment. In the 
event that the bids received demonstrate that the cost 
of performance by PRPA of al l of its obligations under 
this paragraph (i) and under paragraph (ii) below will 
exceed the above Maximum Cost, then PRPA shall promptly 
proceed to construct the refrigerated space and will 
simultaneously apply for the necessary funds to purchase 
and have installed therein the refrigeration equipment. 
The refrigeration equipment, however, shall be purchased 
and installed promptly upon and subject to PRPA 
receiving approval for such funds . 

(ii) Promptly following PRPA's acquisition of all 
-necessary consents and easements from DRPA, as well as 
any necessary governmental permits or approvals, PRPA 
will undertake the preparation, grading and paving of 
the roadway that will lead from Packer Avenue across the 
DRPA Parcel to the new gate complex. Astra will 
reasonably cooperate with PRPA at all times to 
facilitate PRPA's acquisition of the aforesaid consents, 
easements, permits and approvals . 

(iii) PRPA will install a double pre-action sprinkler 
system in the refrigerated areas in Buildings lA and 1-
IA. 

(iv) Upon conveyance by Astra to PRPA of fee simple 
title to the Gate House Parcel (as defined in Item V of 
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this Exhibit "H"), in accordance with the terms of Item 
V of this Exhibit "H", PRPA shall seek from all 
appropriate governmental agencies all permits, 
approvals, consents and similar official actions 
necessary for undertaking the demolition, removal and 
disposal of all improvements presently situated upon the 
Gate House Parcel, and shall then, so long as and to the 
extent that the Maximum Cost set forth above is not 
exceeded, demolish all buildings, structures and 
improvements presently situated on the Gate House Parcel 
and remove and dispose of all debris resulting from such 
demolition. 

(b) Item 7 on Exhibit I attached to the Lease is amended by 

deleting the first, second and fourth paragraphs thereof, leaving only the 

third paragraph (respecting Astro's obligation to construct Phase I of 

Building 1-1A). 

4. Permanent Gate House. Exhibit A-2 attached to the Lease is 

hereby deleted. Item V of Exhibit H attached to the Lease is hereby amended 

and restated in its entirety as follows : 

V. Permanent Gate House . 

Maximum Cost: $2,327,000 

Descr iption: 

1. Astro intends to acquire fee simple title to 
that certain parcel of real estate contiguous to the 
Terminal, located at the southeast corner of Packer 
and Delaware Avenues, which is labeled the 
"Publicker Property" on Exhibit A-II attached to 
this Amendment and incorporated herein by reference 
(the "Publicker Property") . The Publicker Property 
is owned by Overland Corporation and is controlled 
in part by Chester B. Salomon, Trustee of Overland 
Corporation (the "Trustee") and the United States 
Environmental Protection Agency ("EPA"). Astro has 
requested the consent of EPA and the Trustee to 
locate a parking lot, access lanes and Permanent 
Gate House for the Terminal (collectively, the "Gate 
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House Improvements") on a portion of the Publicker 
Property (being hereinafter defined as the "Gate 
House Parcel"}, although to date Astro has neither 
acquired title to the Publicker Property nor 
received such approval . 

2. At such time hereafter as EPA affirmatively 
states to Astro and PRPA that the Gate House Parcel 
(as hereinafter defined) of the Publicker Property 
has been remediated to the satisfaction of EPA, is 
no longer on the "Superfund list" of contaminated 
properties and that fee title thereto may freely be 
t ransferred to third parties, Astro shall retain an 
environmental engineering firm to which PRPA shall 
have given Astro its prior written approval (the 
"Engineer"), at a maximum aggregate cost of 
$10,000.00, and Astro and PRPA shall jointly prepare 
a letter of instructions to the Engi neer requesting 
an environmental audit of the Gate House Parcel 
which shall include, but not be limited to, 
investigation, analysis and quantification of (i) 
all asbestos, PCB's and other hazardous substances 
(as defined in the Lease) which may be contained 
upon the Gate House Parcel or any improvements 
thereon, (ii) a determination of the number of above 
ground and underground storage tanks on the Gate 
House Parcel, the contents thereof and to what 
extent leakage has occurred therefrom, and (iii) 
such soil, ground water and other tests as may 
reasonably be required in order to quantify the 
foregoing and provide Astro and PRPA with an 
accurate estimate of the cost of removing all 
hazardous substances and contaminated materials from 
the Gate House Parcel and properly disposing thereof 
in accordance with all laws (collectively, 
"Remediation Costs"). The Engineer shall include a 
summary of all of its findings and conclusions, and 
an estimate of the Remediation Costs, in its written 
site assessment report (the "Site Report"), which 
shall be delivered to both Astro and PRPA . When the 
Engineer has completed its work and the parties have 
received the Site Report in final form acceptable to 
both Astro and PRPA, PRPA shall reimburse Astro for 
one- half (1/2) of the costs paid to the Engineer by 
Astro under the Engineer's contract, to be evidenced 
by paid receipts from the Engineer, cancelled checks 
provi ded by Astro, or other evidence of payment 
reasonably acceptable to PRPA. 
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3. Upon receipt of the Site Report in final form 
approved by both parties, PRPA shall determine in 
its sole discretion, based upon (i) the EPA's 
conditions, if any, to the release and conveyance of 
the Publicker Property (including, but not limited 
to, whether the EPA imposes any requirements upon 
fee owners thereof to perform periodic environmental 
testing at the property}, (ii) the contents and 
conclusions of the Site Report, (iii) the state of 
title to the Publicker Property (including, without 
limitation, the existence of monetary or other liens 
or encumbrances or rights of third parties}, and 
(iv) all other facts and data deemed relevant by 
PRPA, whether it elects to pursue acquisition and 
development of the Gate House Parcel as provided for 
in the following paragraphs 4 through 6 (inclusive) 
or, in the alternative, elects instead to construct 
the Gate House Improvements at that location within 
the Terminal designated "alternate gate house 
location" on the site plan attached hereto as 
Exhibit "B" (the "Alternate Site") and in accordance 
with the terms of paragraph 6 below. In the event 
that PRPA, by written notice to Astro, elects to 
construct the Gate House Improvements at the 
Alternate Site, paragraphs 4 through 5 (inclusive), 
below, and Section (iv) of Item VIII of this Exhibit 
"H", shall cease to have any further force or 
effect. 

4. If PRPA elects to pursue development of the Gate 
House Improvements upon the Gate House Parcel as 
aforesaid, Astro shall, at Astra's sole expense, 
acquire fee simple title to the Publicker Property, 
and the Gate House Improvements shall be 
constructed upon a portion of the Publicker Property 
abutting the Terminal at the southwesterly end of 
the Publicker Property, comprising approximately 
1.75 acres of land, the precise size and 
configuration of which shall be mutually agreeable 
to both PRPA and Astro (the "Gate House Parcel"). 
Astro shall apply for and receive final approval of 
the subdivision of the Gate House Parcel out of the 
Publicker Property, at Astra's sole expense, 
following PRPA's written approval of the final 
subdivision plan. Astro shall give written notice 
to PRPA when Astro has both acquired fee simple 
title to the Publicker Property, and subdivided the 
Gate House Parcel as herein required and shall 
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certify to PRPA that all appeal periods respecting 
such subdivision have expired without any appeals 
having been fil ed. Thereupon, if PRPA shall 
determine that Astra's fee simple title to the Gate 
House Parcel is good, marketable, free of all liens, 
encumbrances or rights of third parties which are 
objectionable to PRPA in its sole discretion, and 
insurable as such by a reputable title insurer at 
the regular basic rates, PRPA will give written 
notice to Astra to convey fee simple title to the 
Gate House Parcel to PRPA. Such notice shall be 
given by PRPA within thirty (30) days after receipt 
by PRPA of Astra's notice that it has acquired fee 
title to the Publicker Property and obtained the 
final subdivision of the Gate House Parcel. 

5. Upon receipt of PRPA's notice requesting 
conveyance of the Gate House Parcel, Astro shall 
convey fee simple title to the Gate House Parcel to 
PRPA by Astra's special warranty deed delivered to 
PRPA, executed and in recordable form. The 
consideration for the conveyance of the Gate House 
Parcel by Astro to PRPA shall be one dollar ($1.00). 
Th e conveyance shall be conditioned upon PRPA's 
conclusions as to the environmental condition of and 
state of title to the Gate House Parcel remaining 
unchanged on the date of conveyance. The conveyance 
shall take place at a mutually convenient time on or 
before the 30th day after the date of PRPA's 
aforesaid notice to Astra, at the offices of PRPA or 
such other location as to which the parties may 
agree. Each party shall bear its own costs of the 
conveyance and each shall pay one-half (1/2) of any 
realty transfer taxes owing on account of the 
recording of the deed. Thereupon, the Gate House 
Parcel shall become part of the Terminal leased to 
Astro for all purposes under the Lease. (See 
section (iv) under Item VIII of this Exhibit "H" 
with regard to the demolition of existing 
improvements upon the Gate House Parcel and removal 
of debris.) 

6. The Permanent Gate House to be constructed shall 
consist of a new gate house and office complex which 
will permit the processing of containers entering or 
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leaving the Terminal at that location, utilizing the 
booths and gate canopies already provided by Astra 
pursuant to Section 7.6(e)(vii) of the Lease, and 
shal l include an associated parking lot and, if the 
Gate House Improvements are constructed on the Gate 
House Parcel, extension of the presently existing 
access lanes servi ng the Terminal by the addition of 
6-8 lanes. Prior to commencement of construction 
oy-pRPA, the parties shall mutually agree upon the 
plans and specifications for all of the Gate House 
Improvements, wh i ch shall be prepared by an 
architect or engineer retained by and under the 
direction of PRPA (the "Plans and Specifications"). 
When the parties have approved the Plans and 
Specifications PRPA, through its contractors, shall 
undertake construction of the Gate House 
Improvements. PRPA shall not be obligated to spend 
more to construct the Gate House Improvements than 
the unexpended portion of the Maximum Cost stated 
above then remaining. Notwithstanding the 
foregoing, Astra may elect, upon PRPA's reasonable 
approval, to cause Plans and Specifications to be 
drawn which result in the cost of construction of_ 
the Gate House Improvements exceeding the remaining 
portion of the Maximum Cost; provided, however, that 
in such event Astra shall reimburse PRPA for the 
excess costs incurred by PRPA in constructing the 
Gate House Improvements above the remaining portion 
of the Maximum Cost, upon billing, as additional 
rent payable under the Lease. 

5. Demolition of Publicker Property. Exhibit I of the Lease is 

amended by inserting the following therein as Item 8: 

8. Demolition of Publicker Property. 

Following acquisition by Astra of title to the 
Publicker Property as referenced in Item VIII of 
Exhibit H of this Lease, Astra will demolish all 
buildings, structures and improvements-presently 
situated on the Publicker Property (exclusive of 
those improvements situated on the Gate House Parcel 
which are demolished by PRPA), to the extent deemed 
necessary by PRPA to assure proper use of and access 
to the Gate House Parcel, and shall remove and 
dispose of all debris resulting from such 

-8-



demolition, in accordance with all governmental 
requirements including, without limitation, all EPA 
requirements. 

6. Signage and Striping; Tie-Downs on Berth. 

(a) Item 5 on Exhibit I attached to the lease, "Signage and 

Stri~ing", is deleted from Exhibit I and hereby restated in its entirety to 

read as follows and i nserted in Exhibit H as new Item IX, for a Maximum Cost of 

One Hundred Seventy-Six Thousand Two Hundred Twenty and 65/100 Dollars 

($176,220.65): 

IX. Signage and Striping. 

At a mutually convenient time, lessor and Lessee 
will jointly create a plan for the signage and 
striping of the entire Terminal (excluding the 
Additional Parcels}, which plan shall be 
implemented by Lessor. 

(b) The following is inserted in Exhibit H of the 

lease as Item X: 

X. Tie-Downs On Berth. 

PRPA, at its expense, has installed tie-downs on 
Berths 4 and 5. 

7. Punch List Items. Attached hereto as Exhibit "C" and made a part 

hereof is that certain letter dated November 13, 1992 from Urban Engineers, 

Inc. addressed to Holt Cargo Systems, Inc. and containing a revised electrical 

punch list for Phase I of Building 1-lA (the "Electrical Punch List"). 
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Attached hereto as Exhibit "D" and made a part hereof is that certain letter 

dated November 13, 1992 from Urban Engineers, Inc. addressed to Holt Cargo 

Systems, Inc. containing a revised structural punch list for Phase I of 

Building 1-1A (the "Structural Punch List"). 

Item XI: 

Item 9: 

(a) Exhibit H of the Lease is amended to add the following as 

XI. Punch List Items. 

PRPA will perform item numbers 18 and 45 on the 
Electrical Punch List. Wi t h regard to the North Loading 
Dock Area items on the Structural Punch List, PRPA will 
perform the work set forth in the second through fourth 
sentences of Item 3 of that Punch List, Items 4, 5 and 6 
thereof (provided that PRPA's obligation to repair 
cracks pursuant to the last sentence of Item 6 shall be 
limited to grouting the cracks), Item 7, bolt down the 
stair platform and paint the handrails referenced in 
Item 8 (the remainder of work in Item 8 to be performed 
by Astro), Item 9 and Item 10. With regard to the Pear 
Room items listed in the Structural Punch List, PRPA 
will perform Items 1 and 2. With regard to the South 
Loading Dock items listed in the Structural Punch List, 
PRPA will perform Item 1, Item 2 (expressly limited, 
however, to grouting all cracks) and Item 4. 

(b) Exhibit I of the Lease is amended to insert the following as 

9. Punch List Items. 

(i) In the Electrical Punch List, Astro shall 
perform Items 1 (utilizing spray paint instead of 
an adhesive-type marking label to identify the 
control circuits as referenced in the last sentence 
thereof), 5, 9, 31 through 44 (inclusive), 46 and 
48 (substituting the word "latch" for "lock" in 
Item 48) in the Electrical Punch List; (ii) in the 
Structural Punch List respecting the North Loading 
Dock Area, Astro shall perform Item 1, the work 
referenced in the first paragraph of Item 3, Item 8 
(excluding the bolting down of the stair platform 
and the painting of new handrails, which PRPA shall 
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perform; (iii) with regard to the Structural Punch 
List for the Pear Room, Astro shall perform Items 
3, 4, 5 and 6; (iv) with regard to the Structural 
Punch List for the South Loading Dock, Astro shall 
perform Item 3, and (v) with regard to the 
Miscel l aneous category on the Structural Punch 
List, Astro shall complete Item 1. 

8. Open Invoices. As of this date, PRPA owes to Astro payment of 

unpaid invoices aggregating $573,973.36. It is agreed that Astro shall pay to 

PRPA the sum of $416,187.03 within thirty (30) days following the date of 

execution of this Amendment, and at the same time PRPA shall pay to Astro the 

entire $573,973.36 owing on account of such invoices. (Such unpaid invoices do 

not include invoices respecting the cost of purchasing the PACECO Crane . ) 

9. Lease Remains in Effect. As amended hereby, the Lease remains in 

full force and effect. In the event of any conflict between the terms of the 

Lease and the terms of this Amendment, the terms of this Amendment shall govern 

and control. 

11. Execution in Counterparts. This Amendment may be executed in 

identical counterparts, each of which shall be deemed to be an original as 

against any party whose signature appears thereon and all of which shall 

constitute one and t he same instrument. 

- 11 -



IN WITNESS WHEREOF, the parties have executed this Amendment as of the 

date first above written. 

ATTEST:~ 't/. ~~ 
[CORPORATE SEAL] I 

Approved as to Propriety and 
\vailability of Funds: 

fHE PHILADELPHIA REGIONAL 

3y: 
~arne: 

fitle: Fiscal Services 

PHILADELPHIA REGIONAL PORT AUTHORITY 

ASTRO HOLDINGS, INC. 

BY:j:<MJo-- r; f./S;;rz 

Approved as to Propriety and 
Sufficiency of Funds 

By:G)~D .~ 
Comptr~ ' 2-~~3 
Philadelphia Regional Port 

Authority 
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GUARANTY 

HOLT CARGO SYSTEMS, INC. ("Holt"), intending to be legally bound 
hereby, unconditionally guarantees lo the PHILADELPHIA REGIONAL PORT AUTHORITY 
("PRPA"). its successors and assigns, the full and faithful performance by 
ASlf\0 HOLDINGS, INC. ("Astro 11

) of all of Astro's obligations under the Amended 
and Restated Lease and Operating Ag1·cement daled December 30, 1990 between the 
PRPA and Holt and subsequently assigned to ASTRO under an Assignment of Lease 
between Holt and,Astro dated June 14, 1991, as amended by that certa1n ~irst 
Amendment to Lease and Operating Agreement of even date herewith . 

DATED this (G day of f1/u J , 1993 . 

. • . • .· . · 

. ·.· .. 
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... .. ·.· . , . 

_ • Tom Holt, Jr. 
)LT CARGO SYSTEMS, I NC. 
Jl North Broadway 
~ oucester City, NJ 0 8030 

Re: 

;a:::- Mr. Holt: 

.·· 

• ..... "!" • • • • 

We ask that you review these it~ -on th~ ·:·attached punch list and 
:-ovide PRPA/UEI with a schedule · o! alj£]:~ipate9-: .'.4 ·_:o! when each item 
_ll be complete and ready !or review~~ w n·~ t!:le· right hand 
_d e o: the p unchlist there is a · · f ··~-~Jg~~ture which 
::-:-elates to the col:lpletion o! each · c.~In.Pletion o! 
:ch item that you or another repr~ . . 1 in th'e 
)p::-opriate area and p::::-ovide a .qateo ~·a. : . complete • 
. ease note the following: ··--,·~;'':S::: . ::· . 

•.. :·.'u:,_~::;~··~·';··· . . 
· · · ··, ·.: >In1tials & 

~C<L ·.·z~~~~;· . ·. :: .. ~~:;.~~e complete· 
The::::-e is a. lack of ~colo:;: CC?, P '· ~ 
syste~s wh~ch I:a~e ~thall::h9..U~~:~· ~~~ 
Mater~a17 Spec~f~cat~ons (l~~) · ·~ . · ~- i-~~~~~~~,~~:~ o: all w~res and control c~~9.uit~. ~e 
codings should be used !or · J:·l0/22!!' : · · d~:'4 . 
sys~eres. . Reviewing ~EC code/_ tJl!?~ · ·\~~>.in !-:r::-t~~~~~::· 
be 1.n var1.ance, and l.f it is, UEI·~ i¢~ests 
as-built sketch of each panel . be ·j;~j~\:fed sl-l ·r\6:+;;:;:;,.:.,.~ 
p::-oper color codings for each · d i'!~~ent vorta.~.~ 
addition to being color coded, th~::.~.¢.ontrol :·eire: ts 
~!"J.all be i dentified with an . adhes~ye type marking. --
~bel which is currently not· pres~rrt for all ·.-l?Y~S:items .:._) 

R:bdr C. OiJon. r£ . c .. ~. ~=Jmry · -<~~-~ :-~~:=:. :·- . . 
EX H I B I T Erf;f,f_.Pm]lwni" :: . · · .:~: >~~:: ~: X.. }t-n-'•t Ttni<~u. I' F. 

Esiu>Jnlj. D'Aii>.J. 1'£ 

R.;iHrt E. J'.wmr.i. n 
I t c_, \\ 5JI/f!~•· ·tw· Yor.t . ~~- . 



To::l Hol":, J=. 
e:::be= 1.3, 1.992 
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. . . 

) . 

'!'om Holt, Jr. 
~er 13, 1992 

...... . ... ·_.; .. 

.. . ... 

. . iL~L.~; .:···.: 
-~ .... :-: .-; ~ . 

:· - . .. · . 

·:. - :: ::...;. . 
· .. . : _, ... ...... "'='"' 

·: •. t . . •• • ·:.~.--~. ;.~. 

:_ · ·:; .. :.~;.;~: Initials ' 
::·:·.~··:·?]:. Date Complete 

. . _.., . .,, .. 

Note that the structural steel tr-l!lning around. the 
loading dock doors is required to·:·. be wire brushed 
clean and touch-up paint applied~· · · CUrrently 1 

there are areas that are unpainted and others that 
are rusting through the existing paint. It is 
also noted that during the loading dock door 
installation tber.e are many areas .. where the 
loading dock door frames were supported ott ot 'the 
building structure. These welds·are to be wire 
brushed and painted as well. 

Miscellaneous structural steel, including bolted, 
welded connections and turnbuckles throughout · 
Building No. l/~ require cleaning and painting. 
Including all grounding lugs, column base plates, 
dock leveler frames, etc. 

concrete slag found around the bo+lards in the 
loading dock area should be cleaned off and tbe 
bollards repainted. Slag around :the base of the 
bollards is also to be removed. Bollards at door 
No. 22 are welded to base plates which are in .. tu=-n 
bolted to the concrete floor. These bollards are 
~o be re~oved and replaced per detail 9 on drawing 
A-6. cracks ~~oughout the concrete floor slabs -r 
in t~e building should be zepa~»~ per an approve~ _j 
~ethod. :jro"'-t:-ecl . . 

The blue n~ers painted above the loading dock 
doors were installed using printers ink. These 
numbers currently are faded and~ing down the 1 

!ace o! the metal decking. These numbers are ·\ 
rejected and should be remo~ed and repainted using \ 
an a1:mrov.ed pa int. ~ .. ~ 

bll handrails are rejected and should be removed.~/ 
Eandrails are tc be manufactured and installed per } 
Paull Ensineering revised drawings. The Ingress 1 I 
Esress s~air plat!oriD between tbe ... north loading 1 

dock and the pear roo~ is to be:~anufactured and / 
painted per the ~pprov~l submissio~. · 
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~x. Tom Holt, · Jr. 
HOLT CARGO SYSTEMS, INC. 
701 N. Broadway 
Gloucester City, NJ 08030 

urcan tngmeers, Inc . .... 
M~~ 

. -,.,, ....... 
:' ~ ;:_ 

.. - ~ -~=··- ~~·-~ ':!' . . .. ~ .... :-. . .. . 

.. ~ - ·--
November i3 i:·i9 9·2 

.. - ·~~- .. 

Re: Building No. 1/LA Extension, contract H-7 
st~uctural Pynchlist Revised 

)ear Mr. Holt: 

As a follow-up to our originally issued·letter· dated April 14, 1992, 
:-egarding Building No. 1/LA S't;ructura·l· .. Punchlist, UEI notes that the 
& ~owing items stil l remain outstanding ·and must be corrected prior to 

payment !or this project: · 

SORTH LO~DTNG DOC~ ABEA 

Provide plans and necessary permits for PRPA's. 
approval for the insulated water'.:-lines leading · 
from mechanical room in to the north end ot 
Building No. 1 through the north -loading dock to 
the trailers located just outside the north west 
loading dock. 

2. This item is complete. 

Provide a submission tor PRPA 1 s . approval for both( 
types of the five (5) panel loadipg dock doors. __ j 
currently, the installation of Doors No.· 13 
through 22 are not acceptable due·to the fact that 
a gap exists around the doors when they are in the 
closed position. They will need to be flashed 
si~ilarly to door numbers 1-12. Also, some doors 
are noted not to close all the way when the door 
is in the lqcked position. 

R..b.<rt C. 0 lm:, l'l 
x. YtnW•' 7ir:u•. ,t. 
E..lnnl). Di\lb.:. n. 
R.irr. E. _...,.,.,...t i. u 

EXHI'BIT 
It )) \\ 

Ct~.ula. Nrsv }mry 
E.ril, PPflllJIIlll•i" 
Bxfolo~ Ntv• Yort 

Initials &: 
Date Complete 



- ~}~/(. 
. . To:n Holt, Jr. 
ve::l.be:- ~3, 1992 

·-:-· ~ ;!!. ·- · . .• "'•5=:': ... ' . ....... ~ .. . 

.. 

- . ~.:~ . .. . ... ..... . · . . · I -ni .t;iala ' 
~ . . • ~-~·· .. . . ;· .. ·. . ····"""-·· -'= .. . . .. • . .. ... i£·;..~1::_:_:. . . ~.::--· . · ·-; :· ~...--~a:~e:-::complete 1 . . . ... • -~-IV •. ..! -: • · •. ·. . . . ... . . · . ,., • • . I 

·-·~ ... ·.. . ; t -~ . :· ~ -~. . ., . ~ •• . • _...., • • ~ . ,. 1 •, · . 

lo o • o , _ -~ ... • ~· :..•""'C"' ' ' o : : ·~ .. , ~o : • ;;t._!: I~ : • '. ' e • 

UEI points out that .. one of .~e~~.6# : :~#esc~~: - tl.~ht~ 
!ixtures on the northwest loJi~~ . . -:~~7-15~~~M~~its 
det';lser. UEI also requests_;~a~J.i . · ~WB~~~Jleer. 
revl.eW ·the three 96" tloreS,QJm~ .:-~ . . i.e~~~~>: · . 
installed in the far west oQ;:ner·~!Q :: · ~?--s ~ · :ro:~±n~7-dojck · 
which do not appear on his:,dl:awi:n'cj~~~~~:.~· I-f,4:tll'is!<.is .· 
acceptable to the design engineer.;.~~~-;,his shoul:d .l:>e · 
not.ed on the e.s-bui l t set of:· .. draw~g!? •. . ~· .. ·:- .,-:> 

'•J' • • ' • ~I!': • • I ' , • · ~: . , .. 

Lighting Pml "LI'CRA" reqU~~e~: .~-~ror:;r;~ :iJerJ 

!! you have any questions or comment·~ -with. this:f~_atter; p l ease do not 
-:a te to contact me. ~.fj~-~-: .. > - -~ ~:'~.f.~ ,:·~~; . · .· ·. , 

~- Dambly - PRPA 
c. ~rovato 
J:... Wood!o.::-d 
c. L2.\o.'rence 
P.. Petroski 
s. Kr.at~i - UEI 
- . ~.yers 
;;. Ma:!ei - HOLT 

. .. :· -.:-
Very truly yours, ---; . .•. _, 

~... -~:;;-. 

MichaeJ.)Scott . :.-:~: 
Const~_¢t"io_n Engin~:lir.· . 
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~. To~ Holt, Jr. 
~ove:Se= 13, 1992 

On design drawings E-S, unci~~~P!:!!! 
specification Sectio~s llf~~~~ 
electrical contractot:::: is ·;:~~~~ii'li 
tests to insure. 'the inst~ 
work is in compliance_i:wi· 
Under the Grounding ·Specit 
continuity test · is require 
grounding. As ot this date 
notified by the electrical-con 
intends to per!orn these te~~s~ . .--: ~~\~ 
UEI requires to be present·d ~t:eel~lm~~~c~lr.~i 
these v~rious items to witne~~ 

UEI notes that the design draw 
i ndicates that two junction boxe 
directly above the wire way;?' Th-=_:~~. ___ ll o_rtcf~~::1:on 
is such that the left junction boxt',does no_t·~e::A,. .... lo-... 

The design consultant is to verify-::,~at th~~:: . ....... ion · 
box is in fact not required. -::::-:-:::?.!1.-~·:-.;.· . · ::'':, ~-- ,:;.,~..::':- . . 

;:_=!;.~: .. : ... _·:.. . .>.--· .. : .. ... ~-;_ ~·· .. :.;~~-?::~· -
'?n design drawing E-2 inside. th~ ;l?t' -···+.:~~~~J::~79JR:·~. J • r.~': .. .c·;:--{ 
aetec't.ed an incorrect vel tag~ lap ~--~tn_ . · ~-:~~ 
"PL?CRB 11 • Du.r ing the recent;,pun·· ~'J~;, · · · - ~~~·:- . 

r :. - - '~ ,....._ "Z!;,r- ,._ 

~ t "Was noted that the · incorr·Etct: :-~ w~_ .,; ~~ ·. _:(:~;~:-:;: 
ho"Wever 1 a correct label notii_lg , ·~·~~J,:t ~- ., :::;ft~:.:· 
l?anel is a 120/208 volt pane_~· - has!l-~-- ~-. :~:~·\¢l1:"B~~tf:·d¢f?~·-.- ~·,-: . 
~nstalled. · ~:~· - . . :--~~-~t·:~ .. .-:~~-:~72::S1f.:~:~:. ·· ·~ 
The supplied water line to the wa~~~:: ,pump le>c~te_a: :: -·. 
:.::side the atomizer room has .been·~~.¢::· tr~~-~9-~~-;.~- :. · 
;::)wever, a sznal~ section o! it h~pr.~.~~:yet:~;~-~~_;_~,-.- . 
~::;st:lated arouna the heat traced.~~-...;-D~~~B~W.~"~~:- -... 
fact that a heating unit is:.~nst~l-~~n~:~:~~~~~-~-i~:,._- :-­
::com_, . _UEI requests that Holt ·-:sti"l·-J;~ta·l~:..:~.:~?::~·~·~~; : -
:;.nsulation. · · ·_·) ·:: _ · -: ~ : · . - ··: ·_-. .-.-:> ~~.u.~ ~. 

-@ Under the installation specj;t.~-b~tion .: N~-. -.;r·the 
cesign engineer has requested that_~.~~ · cont-:"tactor-. .: 
seal all openings in the !ire· rateqtp:~titions ·'f·r..ll 
UL listed fire proofing materials .;-~;:VEI - ack.rlowl~~ges_ 
t~a-: Holt has used a ~ire ret~rdall,.t;~-~:&.anq-~p_:g-~-~-6l~} 
f :l.ller (Touch' n Foa!:l) which is UL19~V-~·fY~~~;g~. :: · 
ho·,.,ever 1 not all penetrations :hav~3J:".,-_I~fe_~:~~:._ · i-:-t'li~.-~:,. _. 
pea::- rooi:. UE! notes that in· the~wes.~ ~~;~.(-.:,_: ·­
\-:he::::-e the piping penetrates .. i_pto_~:~?}ae;~e · · . ~ ·::_~;:.<.-· , 
the groun ding also p enet:::-ate~f~in~~~~sts~~ - ~;t-,:;:.,:..:· :~; 
yet , b7en sealed. . It "Was noted th.~£~er<.-~(~-~'l2:~: ·_·: · 
concu:;_ts penetrat:;_ons in the · pear~~.B!.f~l~~f~.~~~~-9.:t: .l:~ 
"et been sealed. ·. rx·~ , \ :.;:-~~fE . . . 

c -3-. ~, :~·~R-
.. 
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'!'om Holt, Jr . 
.:lber ~3, 19 9 2 

. . ~ .. .. . ., .. 
; ~ · .... . .... 

- ~ _ .. ,·· ,- ~ .. .. .;L . ... ~ · ..c=:o-

The base plates tor all coimnns should b~. gro.uted. 
A roo! d.:'ain !rom the existing Building ·No •. l. is 
uncapped and water stains · can be ·~ound running · 
down the insulated panel· on the-east side· ot · the 
no~th loading dock area. ~is pipe should be~ 
capped ~nd the i nsulated panel closed. : The 
i nsulated panel should be painted i! necessary. 

Many o'! the down spouts out side o! the north ,· I 
loading dock doo~s have been damaged . Similarly, ~-!. 
~ lot o'! the newly install ed !lashing around the 
insulated panels at the door openings have been 
damaged and should be replaced appropriately.: --

::AR ROOY. 

_,____ 

Tu~n buckles, we l ded connections, bolted . 1·· 
connections and rusted areas on the structural [ 
steel should be cleaned ~nd painted. The 90 . ) 
degree elbows o!. the exhaust hoods on the chille~s l 
are rusted ~nd should be replaced or re- . ~ 
~alvanized. ~ 

T~e metal deck roofing on top o'! the b$ock he~ee -r and two pu.::lp houses should be !lashed and sealed -
according to t!"lat which w~s per'!o~ed on top of · . ::--
~he ato=~zer roo~. 

Provide catalog cuts !or the Atomizing Systems, 
:nc. equipment !or PRPA's review. 

Repair the daDaged corner ot the block house. 

'!'he north fire p~p house inside the pear room has 
been da~aged. '!'he ~etal deck siding should be 
replaced accordingly. 

:n the south west corner o'! the pear room th_e 
netal deck siding adjacent to portside has a 1' 
diameter hole in it and it should be repaired 
accordingly. 

_]) -3-



Tom Holt, Jr. 
Jember 13, 1992 

... .. :·~:" · "' .. 
~·. :': .. : . .... 

. : ~ ..... Initials ' 
Date Complete 

BOOTH LO~DING pOCK 

1. 

2 • 

3 . 

All structural steel including ~id~~!lant.!.~ ·be.~~'] 
bar joists, bolted or welded connections -and some 
locations on the sprinkler system.: should be · · · . 
cleaned and painted. · · · . · · · . · 

As previously mentioned, all cracks ·in the. .. J 
concrete !loor are to be ~~'~i:ea per an approved 
method. gr-o~.At-ed_ - · . -

Flashi ng on both sides o! the electric vertical · ~ 
sliding doors leading ! rom the south loading dock 1 

to the freezer building are damaged . and need ·. ! _, 
repair. 

UE! suggest s that the two (2) grounding rods l 
located on ~~e south loading dock be p~otected . 1 
similarly to that o! the 4160 V electrlcal line I 
located on the north exterior wall of the Fire ' . 
Pump House. One {l) grounding rod has already · · ·1 
~een taken out by one of Holt's cleaning crews and 
had to be replaced. · 

~T S CE!;L:/!I.NEOUB 

?:::-ovide 0 
a"':.o!!l.izing 
etc. 

& M Manuals tor ~ cooling equipment , switch gear, 
equi pment, dock levelers, fire protection modifications, 

Contrary to what has been said at the Bi-monthly Holt Schedule 
~ eetings very little action has been t~en .on your behalf regarding the 
:c:::-:::-ection of the structural punchlist items for the Building No. l/ lA 
::::-oject. In an effort to minimize wasted time UE! ·is requesting that upon 
: c:::ple~ion of any structural punchlist .. item that you or the :::-esponsible 
: o~~ representative initial and date that iteJn. 

]) -4-



Tom Holt, Jr. 
•. .,.,rember 13, 1992 

·~ 

Initial• ' 
Date Complete 

We look forward to your timely action on the·above mentioned issues. 
Should you have any questions or com1nents, please do not hesitate to 
contact us. ·-: . ..,_- ;" 

::c: D. Dambly 
A. Woodford 
c. Lawrence 
c. Trovato 
M. Petroski 
F. Ayers 
J. Maffei 

- PRPA 

- UEI 
- HOLT 

...... . . .. 

Very truly yours, 

Michael Scott . 
Construction Engineer 

3 -5-


